STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 13/ 04 I'N RI VERSI DE COUNTY NEAR BLYTHE 05/ 18/ 04
CONTRACT NUMBER 08-436814 FROM 0. 6 KM NORTH OF C CANAL TO CONTRACT CODE 'D '
LOCATI ON 08-RIV-95-6.5/11.0 0.8 KM NORTH OF PALO VERDE DAM ROAD 30 CONTRACT | TEMS
W DEN EXI STI NG H GHWAY FEDERAL Al D ACST-P095-(017)E

PH P095- (017) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

PROPGOSALS | SSUED 4 FUND TOTAL HB1 1, 918, 000 TOTAL NUMBER OF WORKI NG DAYS 35
NUMBER OF Bl DDERS 2 ENG NEERS EST 1, 635, 000. 00 AMOUNT OVER 324, 760. 00 PERCENT OVER EST 19. 86
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 959, 760. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 2,291,922.00 2 VANCE CORPCORATI ON 909 355-4333
00414567
2271 N LOCUST AVENUE FAX 909 355-4339

RIALTO CA 92377



08- 436814
08- Rl V- 95-6
05/ 13/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

05/ 18/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

K R C SAFETY COVPANY
VI SALI A CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

SUDHAKAR COVPANY
RI ALTO CA

THOVAS AND PRATT
PI NOLE CA

TRI UMPH GEOCSYNTHETI CS
FULLERTON CA

W C GOOLSBY
YORBA LI NDA CA

ASPHALT CONCRETE DI KE

CONSTRUCTI ON AREA SI GNS

M LLI NG

STRI PI NG

LEAD COVPLI ANCE PLAN

SI LT FENCE AND TEMPORARY FENCI NG ( PARTI AL)

LI QU D ASPHALT CONCRETE ( PARTI AL)



08- 436814 Bl D245

08- Rl V- 95-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 13/ 04 05/ 18/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PORTI ON)
2788 VENTURE DRI VE
LI NCOLN CA 95648

K R C SAFETY CONSTRUCTI ON AREA SI GNS AND BARRI CADES ( PORTI ON)
VI SALI A CA

REYCO SM TH AND REYNCLDS EROSI ON CONTRCL ( PORTI ON)

CORONA CA

SUDHAKAR COVPANY STRI PI NG AND MARKI NG ( PORTI ON)

1450 FI TZGERALD
RI ALTO CA 92376



08- 436814 Bl D245

08- Rl V- 95- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 13/ 04 05/ 18/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 320 3.00 960. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00* 1, 000. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00
4 074029 TEMPORARY SI LT FENCE M 5, 440 10. 00 54, 400. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 500. 00* 3, 500. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 209, 000. 00* 209, 000. 00
7 (S) 120120 TYPE |11 BARRI CADE EA 24 100. 00 2, 400. 00
8 (S) 120182 PORTABLE DELI NEATOR EA 480 10. 00 4, 800. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2, 500. 00 5, 000. 00
10 150710 REMOVE TRAFFI C STRI PE M 12, 000 .50 6, 000. 00
11 152301 RESET MARKER EA 61 50. 00 3, 050. 00
12 152320 RESET ROADSI DE SI GN EA 10 150. 00 1, 500. 00
13 032790 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 5, 400 1.00 5, 400. 00
(20 MM MAXI MUM)
14 032791 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 16, 400 1.50 24, 600. 00
(40 MM MAXI MUM)
15 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
16 170101 DEVELOP WATER SUPPLY LS LUMP SUM 16, 000. 00* 16, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 9, 450 14. 00 132, 300. 00
18 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 6, 000. 00* 6, 000. 00
19 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 6 635. 00 3, 810. 00
20 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1,080 2.75 2,970. 00
21 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 4,300 . 50 2, 150. 00
22 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 55 30. 00 1, 650. 00
23 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 220 1. 00 220. 00
24 260201 CLASS 2 AGGREGATE BASE VB 7, 600 50. 00 380, 000. 00
25 390102 ASPHALT CONCRETE ( TYPE A) TONN 19, 150 55. 00 1, 053, 250. 00
26 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2, 300 9.50 21, 850. 00
27 (S) 566012 ROADSI DE SI GN - TWD POST EA 1 650. 00 650. 00
28 820107 DELI NEATOR ( CLASS 1) EA 70 40. 00 2, 800. 00
29 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 27, 500 . 20 5, 500. 00
( SPRAYABLE)
30 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 600 2.50 1, 500. 00

TOTAL 1, 959, 760. 00



08- 436814 Bl D245

08- Rl V- 95-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 13/ 04 05/ 18/ 04
| TEM SECOND
Bl D AMOUNT

1 8. 00 2560. 00
2 5, 000. 00~ 5000. 00
3 3, 000. 00* 3000. 00
4 6. 00 32640. 00
5 5, 000. 00* 5000. 00
6 354, 587. 00* 354587. 00
7 75. 00 1800. 00
8 15. 00 7200. 00
9 5, 000. 00 10000. 00
10 10 1200. 00
11 30. 00 1830. 00
12 175. 00 1750. 00
13 1.50 8100. 00
14 1.75 28700. 00
15 5, 000. 00* 5000. 00
16 16, 000. 00* 16000. 00
17 25. 00 236250. 00
18 100. 00* 100. 00
19 220.00 1320. 00
20 .50 540. 00
21 .55 2365. 00
22 85. 00 4675. 00
23 2.75 605. 00
24 26. 00 197600. 00
25 70. 00 1340500. 00
26 5.00 11500. 00
27 500. 00 500. 00
28 30. 00 2100. 00
29 . 28 7700. 00
30 3.00 1800. 00
TOT 2,291,922.00



